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PHASE DIAGRAM

POLE AND EQUIPMENT SCHEDULE CONTRACT WORK IN BOLD
POLE VEHICLE SIGNAL PEDESTRIAN SIGNAL
o TYPE OF POLE REMARKS @
No. TYPE MOUNTING VISORS LOUVERS No. TYPE MOUNTING
(D | SLPOLE <C> 81 3s12" SV-1-T T 88 |1S-COUNT SP-1 APS
VAT .
27 3512 QUAT @36).@451 @) (APSHay
TN NV N
1-A (10" 24 3s12" MAS T ] ] BP
® (10°) ® 21 3512" SV-1.T T 28 |1S-COUNT SP-1 PS
AL ANAAAT A &
® | sLPOLE <c> 42 | 3s12" | SVA-T T 89 |1S-COUNT  SP-1 APS
62 3s12" 48 [1S-COUNT SP-2-T APS
1-A -2
® A(107D a1 3s12n | TV-2T T 29 [1S-COUNT APS
TROLLEY s B:
(::) "()I-IE ‘A’I <::::> :‘55":!" |V|I\§; .rl (st; 'l&;-(:()l’l"r' !;I"1 4
. 61 3512" SV-1-T T (APS®
8° MAST ARM TROLLEY POLE #2864
@ | 1-a (10 82 3s12" TV--T T 49 [1S-COUNT| SP-1 APS

SHEET NOTES:

CITY FORCES TO INSTALL CITY FURNISHED APS PUSH BUTTONS ON POLES AS SHOWN ON INTERSECTION DRAWING AND AS INDICATED IN POLE &

VRGOSR

NOT USED

<G> NOT USED

Switch to flash: Tuesday August 1, 2023, 12:20 pm

Switch to 3 color: August 3, 2023, 9:30 am

CONDUITS TO BE IN THE SAME TRENCH.

SEE SL-SERIES PLANS FOR SL POLE INSTALLATION WORK.

SEE OV-SERIES PLANS FOR TROLLEY POLE INSTALLATION.

Traffic Engineering: Kevin Shue, Garnet Wing
Traffic Signal Shop: John Gallegos
Contractor: BayTech

FOR ORIGINAL SIGNATURES, SEE CL—-30548, REV O

EQUIPMENT SCHEDULE. CONTRACTOR TO F/I APS WIRING AS SHOWN IN CONDUIT AND WIRING SCHEDULE. PROVIDE 10 FT OF WIRE SLACK AT END OF
WIRE RUN IN THE POLE.

SL POLE WORK TO INCLUDE TRAFFIC SIGNAL CONDUIT ELBOW IN POLE FOUNDATION.

TROLLEY POLE INSTALLATION TO INCLUDE CONDUIT ELBOW IN POLE FOUNDATION.

SEE DRAWING TS 26.0 FOR CONTINUATION OF CONDUIT. ESTIMATED CONDUIT TO 16TH ST & SOUTH VAN NESS AVE APPROXIMATELY 325 FEET.
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DESIGNED D. ALABA/ G. WILSON
4 IDRAWN
D. ALABA/ G. WILSON
{4) [10/18/22| ADDED APS ON POLES 2,3&6; MODIFIED POLE 3&5 & VEH SIG 22; VA va .ALL /
INTERCEPT CONDUIT 6 & REMOVE PB 7v CHECKED V. ANCHETA
@ 06/8/21 MODIFIED NOTES, ADDED CONDUIT AND PULLBOXES DLA VA FL REVIEWED F. LAU
(2) 03/15/21] REVISED FOR SCOPE CHANGE FOR RE—ADVERTISEMENT DA | VA | FL —
C. DAVID
@ 09/27/ 18| REVISED TITLE BLOCK, TYPE OF POLE, MOUNTING & SHEET NOTE DLA VA FL
NO. | DATE DESCRIPTION REVISED | CHECKED | APPROVED] APPROVED F. MAHMOUDI
REVISIONS DATE AUGUST 2017

CITY AND COUNTY OF SAN FRANCISCO

MUNICIPAL TRANSPORTATION AGENCY

APPROVED

SIEW-CHIN YEONG

for the DIRECTOR OF TRANSPORTATION

TROLLEY COACH SYSTEM CONTRACT 1313
16TH STREET IMPROVEMENT PROJECT e
CL—30348
TRAFFIC SIGNAL 5-11.0
16TH ST AT SHOTWELL ST TS_os0| 4

BORDER REVISED 11/01/16
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Traffic Engineering: Kevin Shue, Garnet Wing
Traffic Signal Shop: John Gallegos
Contractor: BayTech




