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VEHICLE SIGNAL PEDESTRIAN SIGNAL
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SHEET NOTES:

@ CONTRACTOR TO PROVIDE APS WIRING. CITY FORCES TO PROVIDE APS
PUSH BUTTON PER ADA REQUIREMENTS.

0 CONTACT SFMTA SIGNAL SHOP TO REMOVE EXISTING STOP SIGN AND

B_ PAVEMENT MARKING 14 DAYS PRIOR TO SIGNAL ACTIVATION.
@ CONTACT POSTMASTER FOR RELOCATION OF MAILBOX
@ ——————————— -IV__- <D> COORDINATE WITH FIBER CONDUIT PLANS FOR ADDITIONAL CONDUIT
WORK ON THIS CORNER.
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CONDUIT AND WIRING SCHEDULE (FURNISH AND INSTALL CONDUIT AND WIRES)
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NOTES

PED SIGNAL 29 2
APS PPB ON POLE 8 2
VEHICLE SIGNAL 41 3
PED SIGNAL 48 2
APS PPB ON POLE 7 2
VEHICLE SIGNAL 42 3
PED SIGNAL 89
APS PPB ON POLE 6 2
VEHICLE SIGNAL 24
VEHICLE SIGNAL 21
PED SIGNAL 28

APS PPB ON POLE 5
VEHICLE SIGNAL 23 3 3
APS PPB ON POLE 4 2 2 |
VEHICLE SIGNAL 63 51 &
VEHICLE SIGNAL 64
VEHICLE SIGNAL 61
PED SIGNAL 68

APS PPB ON POLE 10
VEHICLE SIGNAL 82
PED SIGNAL 49

APS PPB ON POLE 11
VEHICLE SIGNAL 81 3
PED SIGNAL 88 2
APS PPB ON POLE 1 2
PED SIGNAL 69 2
APS PPB ON POLE 2 2
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#14 NEUTRAL 1 12 2 |3 1 1 3|2 g | 4
#14 SPARE 3 3 3 3 3 3 3
TOTAL #14 WIRES 5|9 |14 9 |13 31 4| 2131|536 4 |8 139 |23 9 |5 |34
#10 WIRES NEUTRAL 1 2 21113 1 2 3
#10 WIRES STREET LIGHT 2 2 4 4 242
#8 WIRES STREET LIGHT 2 i 2 2" 21 2] 2
#8 WIRES (120 V SERVICE TS) 2
#8 WIRES (120/240 V SERVICE) 3
#6 BSCW (SEE GENERAL NOTE 10)
INTERCONNNECT 12C CABLE
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