

CONDUIT AND WIRING SCHEDULE (FURNISH AND INSTALL CONDUIT AND WIRES)																									
CONDUIT RUN NUMBER	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21				
CONDUIT SIZE (INCH)	NOT USED	NOT USED	NOT USED	2	2	2	2	3	2	2	2	2	2	2	3	2	2	3	2	2					
				GRS		SP	GRS		SP	GRS		SP	GRS			SP	SP	PVC	PVC	GRS					
NOTES																									
VEHICLE SIGNAL 21				3	3			3																	
VEHICLE SIGNAL 24				3	3			3																	
VEHICLE SIGNAL 62				3	3			3																	
PED SIGNAL 48				2	2			2																	
APS ON POLE 2				2	2			2																	
VEHICLE SIGNAL 22										3	3					3									
VEHICLE SIGNAL 61										3	3					3									
VEHICLE SIGNAL 64										3	3					3									
PED SIGNAL 49										2	2					2									
APS ON POLE 4										2	2					2									
VEHICLE SIGNAL 65																									
VEHICLE SIGNAL 27										3	3					3									
#14 NEUTRAL				3						3						1									
#14 SPARE					3			3			3					1		3							
TOTAL #14 WIRES				16	16			16		19	19					4		22							
#10 WIRES NEUTRAL					2			2			1							2							
#8 WIRES STREET LIGHT				2						2															
#8 WIRES STREET LIGHT							2																		
#8 WIRES (120 V SERVICE TS)																			2						
#8 WIRES (120 V SERVICE SL)																									
#8 WIRES (120/240 V)																									
#6 BSCW																		3							
INTERCONNECT 12C CABLE																									

NOTE;
THIS AUTOCAD DRAWING HAS BEEN REVISED AND REPLOTTED
SUBSEQUENT TO INTERNAL ENGINEERING APPROVAL AND
SIGN-OFF. FOR THOSE SIGNATURES, SEE THE DRAWING
PLOTTED AND ISSUED PREVIOUSLY DURING BIDDING. THE
SIGNED DRAWING REMAINS VALID EXCEPT FOR THE CHANGES
ONLY AS CLEARLY MARKED ON THIS DRAWING AND ISSUED
UNDER THIS LATEST REVISION NUMBER AS SHOWN IN THE
TABLE OF REVISIONS LOCATED AT THE LOWER LEFT CORNER
OF THE DRAWING. ALL ISSUED REVISIONS SUBSEQUENT TO
PREVIOUSLY PLOTTED DRAWING DURING BIDDING REMAIN
VALID UNLESS SUPERSEDED BY LATER ISSUED REVISIONS.
CHECK ALL ISSUED REVISIONS OF THIS DRAWING.

1

8/15

PCO 1: SHAW ALLEY
TRAFFIC SIGNAL CHANGES

DG

SL

NO.

DATE



DESCRIPTION

BY

APP.

TABLE OF REVISIONS
THIS DRAWING WAS LAST MODIFIED: 08/17/17 11:28, BY: dgargaritano

REFERENCE INFORMATION
& FILE NO. OF SURVEYS



DESIGN & ENGINEERING
CITY & COUNTY OF SAN FRANCISCO
SAN FRANCISCO PUBLIC WORKS
30 VAN NESS AVENUE, 5TH FLOOR
SAN FRANCISCO, CA 94102 - 6028

Section Mgr: PHILIP THWIN


Deputy Division Mgr: IQBALBHAI DHAPA

Division Mgr: PATRICK RIVERA

DESIGNED: ET/DG 03/2017

DRAWN: SW/DG 03/2017

CHECKED: SL 03/2017



SCALE:
NONE
SHEET OF SHEETS
OF

TRANSBAY TRANSIT CENTER
STREETSCAPE PHASE 1

MISSION STREET AND SHAW ALLEY
CONDUIT AND WIRING SCHEDULE

CONTRACT NO. 2862J

DRAWING NO. E-1.1

FILE NO. 107.938

REV. NO.